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on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or downloading of the contract documents.
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07-LA-210-R62.1/R64.1
07-0533U4
ACIM-210-1(766)E

Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN
AZUSA FROM ZACHARY PADILLA AVENUE OVERCROSSING TO 0.3 KM EAST OF ROUTE 210/39
SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 5, 2002.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and the Federal Minimum Wages with Modification Number 11 dated 8-9-02. A copy of the modified wage
rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly ads/addendum_page.html
On Project Plan Sheet 1, the callout "DESIGN SEQUENCE NUMBER 1," is deleted.

Project Plan Sheets 6, 52, 59 and 64 are revised. Half-sized copies of the revised sheets are attached for substitution for
the like-numbered sheets.

Project Plan Sheet 94 is replaced. Half-sized copy of the replaced sheet is attached for substitution for the like-numbered
sheet.

On Project Plan Sheet 65, under Legend, the "Texture" and "Color" for "A" is revised from "Split Face 2 Sides, Gray" to
"Split Face 4-Score 2 Sides, Light Tan" and for "B" from "Split Face 4-Score 2 Sides, Gray" to "Split Face 2 Sides, Light

2

Tan”.

In the Special Provisions, Section 1, "SPECIFICATIONS AND PLANS," the following paragraphs are added after the
second paragraph:

"The project plans and specifications for this project are not considered to be complete to construct the
work anticipated by the contract. Design of the project, including preparation of final project plans,
specifications and estimates of quantities, will be completed in sequence after approval of the contract in
conformance with the following:

Phase I shall consist of the following work:

Lane widening

Ramp widening

Sound walls and retaining walls, except work related to Zachary Padilla Overcrossing,
First Street Undercrossing and Little Dalton Wash Bridge.
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Complete design of Phase I, including final plans, specifications and estimate of the quantities for
Phase 1, is included in the project plans, special provisions and Engineer's Estimate for this project.

Phase 11 shall consist of all work related to Zachary Padilla Overcrossing, First Street Undercrossing
and Little Dalton Wash Bridge including but not limited to the following work:

Retaining Walls

Sound Walls

Structural Concrete Bridge, Bridge Footing, and Barrier Slab
Prestressed Concrete Girders

Earthwork related to the Structures

Core, Drill and Bond Dowels

Bar Reinforcement

Concrete Barrier

Complete design of Phase II, including final plans, specifications, and estimate of quantities for Phase
IT will be provided to the Contractor on or before 60 days after approval of contract.

Project plan sheets marked, "Preliminary For Bidding Purposes Only," shall not be considered
complete as to the design for any phase. These plan sheets are provided only to show the scope of the work
to be performed and shall only be used for the purpose of bid preparation.

Project plan sheets not marked, "Preliminary For Bidding Purposes Only," are complete to the design
of Phase I only.

Should the Department fail to provide the complete design, including final plans, specifications, and
estimate of quantities for any Design Sequence within the times specified and, in the opinion of the
Engineer, the controlling operation or operations are delayed or interfered with by the delay in providing
the complete design, the delay will be considered a right of way delay in conformance with the provisions
in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. Attention is directed to
"Progress Schedule (Critical Path)" of these special provisions.

In the Special Provisions, Section 2-1.03, "ESCROW OF BID DOCUMENTATION," is added as attached.
In the Special Provisions, Section 5-1.11, "PARTNERING," the first paragraph is revised as follows:

"The State will promote the formation of a "Partnering" relationship with the Contractor in order to
effectively complete the contract to the benefit of both parties. The purpose of this relationship will be to
maintain cooperative communication and mutually resolve conflicts at the lowest responsible management
level, and facilitate discussion of Design Sequencing issues, including but not limited to staging of work,
sequence of design phases, design solutions to construction issues and performance of additional
investigations."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first
paragraph:

"Complete design of the various phases of the project will be provided to the Contractor in
conformance with the provisions in Section 1, "Specifications and Plans," of these special provisions.
Work in any phase of the project shall not begin until the complete design, including final plans,
specifications and estimate of quantities, for that phase has been provided to the Contractor by the
Engineer."
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In the Special Provisions, Section 10-1.06, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," the following
paragraphs are added:

"DESIGN SEQUENCING

The dates specified in Section 1, "Specifications and Plans," of these special provisions, on which the
Contractor will be provided the complete design of each project phase, shall be shown as milestones in the
baseline schedule, and in subsequent updated and revised schedules.

At the completion of the design for each project phase, the schedule shall be updated showing the
actual date the final plans, specifications and estimate of quantities for that phase were provided to the
Contractor."

In the Proposal and Contract, the Engineer’s Estimate Items 33, 36, 50, and 65 are revised as attached.
To Proposal and Contract book holders:

Replace pages 4, 5, and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5,
and 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



2-1.03 ESCROW OF BID DOCUMENTATION

Bid documentation shall consist of all documentary and calculated information generated by the Contractor in
preparation of the bid. The bid documentation shall conform to the requirements in these special provisions, and shall be
submitted to the Department and held in escrow for the duration of the contract.

The escrowed bid documents will be the only documents accepted from the Contractor, regarding preparation of the bid.

In signing the proposal, the bidder certifies that the material submitted for escrow constitutes all the documentary

information used in preparation of the bid and that he has personally examined the contents of the container and that they
are complete.

The bidder shall submit to the Department of Transportation, District 07 Construction Duty Senior, 801 South Grand
Avenue Los Angeles, CA 90017-4613 (227) 897-0054, the identification of the bidder’s representative authorized to present
the bid documentation and the persons responsible for preparing the bidder’s estimate before the close of business on the first
Monday after bid opening.

Nothing in the bid documentation shall be construed to change or modify the terms or conditions of the contract.

Escrowed bid documentation will not be used for pre-award evaluation of the Contractor's anticipated methods of
construction, nor to assess the Contractor's qualifications for performing the work.

Bid documentation shall clearly itemize the Contractor's estimated costs of performing the work. The documentation
submitted shall be complete and so detailed as to allow for an in-depth analysis of the Contractor's estimate.

The bid documentation shall include, but not be limited to: quantity takeoffs; rate schedules for the direct costs and the
time- and nontime-related indirect costs for labor (by craft), plant and equipment ownership and operation, permanent and
expendable materials, insurance and subcontracted work; estimated construction schedules, including sequence and duration
and development of production rates; quotations, scoping documents and subcontracts related to subcontractors,
manufacturers and suppliers; estimates of field and home office overhead; contingency and margin for each contract item of
work; names of the persons responsible for preparing the bidder's estimate, and other reports, calculations, assumptions and
information used by the bidder to arrive at the estimate submitted with the proposal.

The Contractor shall also submit bid documentation for each subcontractor, manufacturer and supplier whose total
subcontract or purchase orders exceeds or is expected to exceed one-half of one percent of the total bid or $10,000.00
whichever is greater. Subcontractor, manufacturer and supplier bid documentation shall be enclosed with the Contractor's
submittal .regardless of whether or not subcontracts or purchase orders have been executed or entered into on the date that bid
documentation is submitted for escrow. The examination of subcontractors', manufacturers' and suppliers' bid documentation
will be accomplished in the same manner as for the Contractor's bid documentation. If a subcontractor, manufacturer or
supplier is replaced, bid documentation for the new subcontractor, manufacturer or supplier shall be submitted for review and
escrow before authorization for the substitution will be granted. Upon written request of a subcontractor, manufacturer or
supplier, the bid documentation from that subcontractor, manufacturer or supplier shall be reviewed only by the
subcontractor, manufacturer or supplier and the Department and shall be placed in a separate container within the
Contractor's container. The written request from the subcontractor, manufacturer or supplier shall be included with the bid
documentation.

If the bidder is a joint venture, the bid documentation shall include the joint venture agreement, the joint venture estimate
comparison and final reconciliation of the joint venture estimate.

Copies of the proposals submitted by the first, second and third low bidders will be provided to the respective bidders for
inclusion in the bid documentation to be escrowed.

The first, second, and third apparent low bidders shall present the bid documentation for escrow at the District 07 Office,
Construction Duty Senior (227) 897-0054, 801 South Grand Avenue, Los Angeles, CA 90017-4613, on the first Wednesday
at 10:00 a.m., following the time indicated in the "Notice to Contractors" for the opening of bids. The fourth and subsequent
apparent low bidders shall present the bid documentation for escrow if requested by the Department to do so.

Bid documentation shall be submitted as a paper copy in a sealed container, clearly marked with the bidder's name, date
of submittal, project contract number and the words, "Bid Documentation for Escrow."

Failure to submit the actual and complete bid documentation as specified herein within the time specified shall be cause
for rejection of the proposal.
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Upon submittal, the bid documentation of the apparent low bidder will be examined and inventoried by the duly
designated representatives of the Contractor and the Department to ensure that the bid documentation is authentic, legible,
and in accordance with the terms of this section "Escrow of Bid Documentation." The examination will not include review
of, nor will it constitute approval of, proposed construction methods, estimating assumptions or interpretation of the contract.
The examination will not alter any conditions or terms of the contract. The acceptance or rejection by the Department that the
submitted bid documents are in compliance with this section "Escrow of Bid Documentation" shall be completed within 48
hours of the time the bid documentation is submitted by the Contractor.

At the completion of the examination, the bid documents will be sealed and jointly deposited at an agreed commercial
business.

Bid documentation submitted by the second and third apparent low bidders will be jointly deposited at an agreed
commercial businesses. If the apparent low bid is withdrawn or rejected, the bid documentation of the second low bidder will
be examined and inventoried in the manner specified above, then sealed and deposited again in escrow. If the second low bid
is withdrawn or rejected, the bid documentation of the third low bidder will be examined and inventoried in the manner
specified above, then sealed and deposited again in escrow. Bid documentation from subsequent bidders, if requested, will
be examined and inventoried in the same manner as specified above, then sealed and deposited in escrow. Upon execution
and final approval of the contract or rejection of all bids, the bid documentation will be returned to any remaining
unsuccessful bidders.

Any and all components of the escrowed bid documentation may be examined by the designated representatives of both
the Department and the Contractor, at any time deemed necessary by either the Department or the Contractor to assist in the
negotiation of price adjustments and change orders, or to assist in the potential resolution or in the settlement of claims or
disputes. Such a joint review shall be performed within 15 days of receipt of a written request to do so by either party. If the
Contractor refuses to participate in the joint examination of any and all components of the escrowed bid documentation as
provided herein, such refusal shall be considered as a failure by the Contractor to exhaust administrative claim remedies with
respect to the particular protest, notice of potential claim, or claim. In addition, this refusal by the Contractor shall constitute
a bar to future arbitration with respect to the protest, potential claim or claim as provided by Section 10240.2 of the
California Public Contract Code.

If requested by a Disputes Review Board, the escrowed bid documentation may be utilized to assist the Board in its
recommendations.

The bid documentation submitted by the Contractor will be held in escrow until the contract has been completed, the
ultimate resolution of all disputes and claims has been achieved and receipt of final payment has been accepted by the
Contractor. The escrowed bid documentation will then be released from escrow to the Contractor.

The bid documentation submitted by the bidder is, and shall remain, the property of the bidder, and is subject to only
joint review by the Department and the bidder or upon written request of a subcontractor, manufacturer or supplier shall be
reviewed only by the subcontractor, supplier or manufacturer and the Department unless it involves a dispute or claim. The
Department stipulates and expressly acknowledges that the submitted bid documentation constitutes trade secrets and will not
be deemed public records. This acknowledgment is based on the Department's express understanding that the information
contained in the bid documentation is not known outside the bidder's business, is known only to a limited extent and only by
a limited number of employees of the bidder, is safeguarded while in the bidder's possession, is extremely valuable to the
bidder and could be extremely valuable to the bidder's competitors by virtue of it reflecting the bidder's contemplated
techniques of construction. The Department acknowledges that the bid documentation includes a compilation of information
used in the bidder's business, intended to give the bidder an opportunity to obtain an advantage over competitors who do not
know of or use the contents of the documentation. The Department agrees to safeguard the bid documentation, and all
information contained therein, against disclosure, including disclosure of subcontractor bid documentation to the Contractor
and other subcontractors to the fullest extent permitted by law. However, in the event of arbitration or litigation, the bid
documentation shall be subject to discovery, and the Department assumes no responsibility for safeguarding the bid
documentation unless the Contractor has obtained an appropriate protective order issued by the arbitrator or the court.

Full compensation for preparing the bid documentation, presenting it for escrow and reviewing it for escrow and upon
request of the Engineer shall be considered as included in the contract prices paid for the various items of work, and no
additional compensation will be allowed therefore.

The direct cost of depositing the bid documentation in escrow at the agreed commercial business will be paid by the
State.
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ENGINEER'S ESTIMATE

07-0533U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
21 153210 REMOVE CONCRETE M3 250
22 024386 REMOVE CONCRETE BLOCK WALL |M 240
23 153530 ACCESS OPENING, DECK EA 5
24 153531 ACCESS OPENING, SOFFIT EA 16
25 157561 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION A
26 157562 BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION B
27 159010 RECONSTRUCT METAL RAILING LS LUMP SUM | LUMP SUM
(BRIDGE)
28 160101 CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
29 190101 ROADWAY EXCAVATION M3 2640
30 190103 ROADWAY EXCAVATION (TYPEY) |M3 1070
(AERIALLY DEPOSITED LEAD)
31 190110 LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
32 192003 STRUCTURE EXCAVATION M3 230
(BRIDGE)
33 192037 STRUCTURE EXCAVATION M3 2833
(F) (RETAINING WALL)
34 192051 STRUCTURE EXCAVATION (TYPE Y) | M3 1279
(AERIALLY DEPOSITED LEAD)
35 193003 STRUCTURE BACKFILL (BRIDGE) M3 147
36 193013 STRUCTURE BACKFILL (RETAINING | M3 1905
(F) WALL)
37 200001 HIGHWAY PLANTING LS LUMP SUM | LUMP SUM
(S)
38 200002 ROADSIDE CLEARING LS LUMP SUM | LUMP SUM
39 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM | LUMP SUM
()
40 208000 IRRIGATION SYSTEM LS LUMP SUM | LUMP SUM
(S)
4
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ENGINEER'S ESTIMATE

07-0533U4
Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity

41 208038 NPS 3 SUPPLY LINE (BRIDGE) M 96

42 208909 EXTEND 200 MM CONDUIT M 40

(S

43 260301 CLASS 3 AGGREGATE BASE M3 450

44 390103 ASPHALT CONCRETE (TYPE B) TONN 2265

45 394048 PLACE ASPHALT CONCRETE DIKE M 54
(TYPEE)

46 394049 PLACE ASPHALT CONCRETE DIKE M 110
(TYPE F)

47 510051 STRUCTURAL CONCRETE, BRIDGE | M3 27
FOOTING

48 510053 STRUCTURAL CONCRETE, BRIDGE | M3 214

49 510072 STRUCTURAL CONCRETE, BARRIER | M3 34
SLAB

50 510133 CLASS 2 CONCRETE (RETAINING M3 1440
WALL)

51 510502 MINOR CONCRETE (MINOR M3 2

(F) STRUCTURE)

52 511106 DRILL AND BOND DOWEL M 294

53 511125 CLOSE ACCESS, DECK EA 5

54 512230 FURNISH PRECAST PRESTRESSED EA 1

(S) CONCRETE GIRDER (10 M - 15 M)

55 512231 FURNISH PRECAST PRESTRESSED EA 4

(S) CONCRETE GIRDER (15 M - 20 M)

56 512232 FURNISH PRECAST PRESTRESSED EA 2

(S) CONCRETE GIRDER (20 M - 25 M)

57 512233 FURNISH PRECAST PRESTRESSED EA 1

(S) CONCRETE GIRDER (25 M - 30 M)

58 512500 ERECT PRECAST PRESTRESSED EA 8

S) CONCRETE GIRDER

59 515074 CORE CONCRETE (101 MM - 150 MM) |M 5

()

60 049084 CORE AND BOND DOWEL M 570

(S)
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Item | Item Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 049085 CORE AND PRESSURE GROUT M 48
S) DOWEL (38 MM)
62 517961 SOUND WALL (BARRIER) M2 4135
(S) (MASONRY BLOCK)
63 518002 SOUND WALL (MASONRY BLOCK) M2 4538
(S-F)
64 520102 BAR REINFORCING STEEL (BRIDGE) | KG 46 700
S
65 520103 BAR REINFORCING STEEL KG 85 648
(S-F) (RETAINING WALL)
66 540101 ASPHALT MEMBRANE M2 10
(S) WATERPROOFING
67 550110 COLUMN CASING KG 10 400
(S
68 560218 FURNISH SIGN STRUCTURE (TRUSS) | KG 8096
(F)
69 560219 INSTALL SIGN STRUCTURE (TRUSS) | KG 8096
(S-F)
70 561009 920 MM CAST-IN-DRILLED-HOLE M 9
(S) CONCRETE PILE (SIGN
FOUNDATION)
71 568001 INSTALL SIGN (STRAP AND SADDLE | EA 5
BRACKET METHOD)
72 024387 INSTALL ROADSIDE SIGN (METAL) | EA 9
73 024388 INSTALL SIGN PANEL ON SOUND EA 2
WALL
74 650075 600 MM REINFORCED CONCRETE M 2
PIPE
75 727905 MINOR CONCRETE (CHANNEL M3 240
LINING)
76 731501 MINOR CONCRETE (CURB) M3 9
77 750030 INLET FRAME AND GRATE EA 1
(S-F)
78 750501 MISCELLANEOUS METAL (BRIDGE) | KG 190
(S
79 802589 1.5 M CHAIN LINK GATE EA 1
S) (TYPE CL-1.8)
80 833142 CONCRETE BARRIER (TYPE 26 M 23
MODIFIED)
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